

Government of the People's Republic of Bangladesh
Road Transport and Highways Division
Dhaka Mass Transit Company Limited (DMTCL)
Dhaka Mass Rapid Transit Development Project (Line-1)
Metrorail Bhaban (7th Floor), MRT Line-6 Depot
Sonargaon Janapath, Sector: 15-16
Diabari, Uttara, Dhaka-1230
www.dmtcl.gov.bd

Memo No.: 35.05.0000.000.121.14.0001.25-94

Date: 08 October 2026

Letter of Acceptance

This is to notify you that your Bid dated 23 December 2024 for execution of the Track Works and Electrical Facilities, MRT LINE-1/BD/CP09 for the Accepted Contract Amount of the equivalent of BDT 72,561,162,066 (Seventy Two Billion Five Hundred Sixty One Million One Hundred Sixty Two Thousand Sixty Six), as corrected and modified in accordance with the Instructions to Bidders, is hereby accepted by DMTCL with the following.

1. Local Currency in Bangladeshi Taka : Eight Billion Nine Hundred Thirteen Million Eight Hundred Thirty Three Thousand Three Hundred Forty Seven (BDT 8,913,833,347),
2. Foreign Currency in Japanese Yen : Twenty Five Billion Five Hundred Seventeen Million Nineteen Thousand Eight Hundred Seventy Four (JPY 25,517,019,874)
3. Foreign Currency in US Dollar : Three Hundred Sixty Five Million Four Hundred Ninety Thousand Six Hundred Sixty Five (USD 365,490,665).

Total Equivalent Bangladeshi Taka of the above is BDT 72,561,162,066 (Seventy Two Billion Five Hundred Sixty One Million One Hundred Sixty Two Thousand Sixty Six) at the Base Date 25th November 2024.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract, using for that purpose one of the Performance Security Forms included in Section IX, Contract Forms, of the Bidding Document.

(Note: Accepted Contract Amount shall not include VAT and Income Tax at source for the works imposed in Bangladesh.)

Attachment: Minutes of Pre Contract Negotiations

Yours sincerely,



08/10/26

(Md. Sarwar Uddin Khan)

Project Director

Dhaka Mass Rapid Transit Development Project
(Line-1)

E-mail: pdmrtl@dmrtl.gov.bd

Mr. SATYA KUMAR VUPPALA

Authorized Representative of

L&T-Sumitomo Consortium

General Manager & Head International – Railway
Business, L&T House, Narottam Morarji Marg,
Ballard Estate, Mumbai – 400 001, Maharashtra,
INDIA

E-mail: satyakumarv@lntec.com

Copy:

1. Managing Director, Dhaka Mass Transit Company Limited
2. Chief Representative, JICA Bangladesh Office, 3rd Floor, Bay's Galleria, 57 Gulshan Avenue (CWS-A19), Gulshan-1, Dhaka-1212, Bangladesh
3. Additional Project Director (Electrical, Signal & Telecommunication and Track), DMRTDP (Line-1)
4. Deputy Project Director (Signal, Telecommunication and Electrical), DMRTDP (Line-1)
5. Team Leader, MRT Line 1 CS Consultant
6. Office Copy/Master copy