Government of the People’s Republic of Bangladesh
Road Transport & Highways Division
Dhaka Mass Transit Company Limited (DMTCL)
Dhaka Mass Rapid Transit Development Project (Line-1)
Metrorail Bhaban (7th Floor), MRT Line-6 Depot
Sonargaon Janapath, Sector: 15-16
Diabari, Uttara, Dhaka-1230
www.dmtcl.gov.bd

Memo No. 35.05.0000.114.14.006.23-56 Date: 08 October 2026

Letter of Acceptance

This is to notify you on the basis of Section I [The Letter of Acceptance (with Minutes of Pre-
Contract Negotiation with Nishimatsu-TPL-Toda JV)] of PART 1-1 of the Contract Documents
that your Bid dated 02 May 2024 for the execution of Contact No. CP06 “Construction of Main
Line and Station (From the North of Nadda Station to Airport Station)” for the Accepted
Contract Amount*, as corrected and modified in accordance with the Pre-Contract Negotiation,

is hereby accepted by DMTCL with the following:

1. Local Currency in Bangladesh Taka: Forty-Two Billion Two Hundred Sixty-Five Million
Forty-Seven Thousand Four Hundred Thirty-Six (BDT 42,265,047,436),

2. Foreign Currency in Japanese Yen: Thirty-Three Billion Seventy-Three Million Eight
Hundred Thousand Four Hundred Nine (JPY 33,073,800,409), and

3. Foreign Currency in US Dollar: Two Hundred Forty-Four Million Two Hundred Forty-
Five Thousand Three Hundred Eighty-One (USD 244,245,381).

Total Equivalent Bangladesh Taka of'the above is BDT 93,117,159,403 (Ninety-Three Billion
One Hundred Seventeen Million One Hundred Fifty-Nine Thousand Four Hundred
Three).

You are requested to furnish the Performance Security within the time and terms agreed as
stipulated in the Minutes of Pre-Contract Negotiation with Nishimatsu-TPL-Toda JV and the

Conditions of Contract.

You are also requested to furnish the breakdown of unit prices in the Bill of Quantities within

the time and in a form agreed as stipulated in the Minutes of Pre-Contract Negotiation with

Nishimatsu-TPL-Toda JV.
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(Note: *Accepted Contract Amount shall not include VAT and Income Tax at source for the
Works imposed in Bangladesh. )

Attachment 1): Errata to “Minutes of Pre-Contract Negotiation with Nishimatsu-TPL-Toda JV”
Attachment 2): Minutes of Pre-Contract Negotiation with Nishimatsu-TPL-Toda JV

Yours sincerely,

L

0% 10|26
(Md. Sarwar Uddin Khan)
Mr. Yasunari HONDA Project Director
Representative of Nishimatsu-TPL-Toda JV ~ Dhaka Mass Rapid Transit Development
for CP06 Project (Line-1)
17-1, Toranomon 1-chome, Minato-ku Telephone: 02-41091801
Tokyo 105-6407, Japan E-mail: pdmrtl@dmtcl.gov.bd

Copy:

1. Managing Director, Dhaka Mass Transit Company Limited

2. Chief Representative, JICA Bangladesh Office, 3" Floor, Bay’s Galleria, 57 Gulshan
Avenue (CWS-A19), Gulshan-1, Dhaka-1212, Bangladesh

Additional Project Director (Underground), DMRTDP (Line-1)

Deputy Project Director (Underground-1), DMRTDP (Line-1)

Team Leader, MRT Line 1 CS Consultant

Office Copy/ Master Copy

AN S
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